
                     2009                                           20 DEC 2004
     ARMY                                                           16 JAN 2004
                                                                      
Fort Example                                                                      
CONUS                                      Modified Record Fire Range(MRF)       

                                           
                        178 06             60868                        2,950

1.0000 /US$
PRIMARY FACILITY                                                           2,501
  Modified Record Fire Range                    FP          16 120,763    (1,932)
  Control Tower                                 m2          23   8,170      (188)
  Operations/Storage Building                   m2       74.30   1,184       (88)
  General Instruction Building                  m2       74.30   1,048       (78)
  Latrine, Dual Sex, Aerated Vault              m2          18   3,031       (55)
  Total from Continuation page(s)                                           (160)
SUPPORTING FACILITIES                                                        160
  Electric Service                              LS      --       --         (160)

ESTIMATED CONTRACT COST                                                    2,661
                                                                             133CONTINGENCY PERCENT  (5.00%)                                           _________
SUBTOTAL                                                                   2,794
                                                                       _________SUPERVISION, INSPECTION & OVERHEAD  (5.70%)                                  159 
TOTAL REQUEST                                                              2,953
TOTAL REQUEST (ROUNDED)                                                    2,950
INSTALLED EQT-OTHER APPROPRIATIONS                                            (0)

Construct a standard Modified Record Fire Range (MRF). Primary facilities 
include small range operations center, operations/storage building, general 
instruction building, latrine, bleacher enclosure, covered mess, and ammo 
breakdown building. Supporting facilities include electric service and 
information systems. Targetry and instrumentation systems will be funded by 
Other Procurement, Army (OPA) appropriations. Anti-terrorism/force protection 
measures include reinforced metal doors, exterior lighting, laminated glass 
and security grates for windows. Access for individuals with disabilities is 
not required. Demolish buildings ( __ total m2). Air conditioning (estimated 
__ kwr). 

_________________________________________________________________________________
11. REQ:           NONE     ADQT:           NONE     SUBSTD:           NONE   
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 9.  COST ESTIMATES (CONTINUED)
                                                                Unit      Cost 
     Item                                       U/M     Qty     Cost     ($000)

PRIMARY FACILITY (CONTINUED)                                                 160
  Bleacher Enclosure                            m2       54.40   1,303       (71)
  Covered Mess                                  m2          72  794.73       (57)
  Ammo Breakdown Building                       m2       10.80   2,965       (32)

   

 ESTIMATED CONSTRUCTION START:           MAR 2009                 INDEX: 2420
 ESTIMATED MIDPOINT OF CONSTRUCTION:     SEP 2009                 INDEX: 2444
 ESTIMATED CONSTRUCTION COMPLETION:      MAR 2010                 INDEX: 2469
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