

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE 1 OF 3
2. AMENDMENT/MODIFICATION NO. - 03		3. EFFECTIVE DATE 16 Feb 2002	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY CODE US ARMY ENGINEERING & SUPPORT CENTER CEHNC-CT 4820 University Square HUNTSVILLE, AL 35816-1822		7. ADMINISTERED BY (If other than Item 6) CODE US ARMY ENGINEERING & SUPPORT CENTER ATTN: CEHNC-CT-E / Ed Marrero 4820 University Square HUNTSVILLE, AL 35816-1822		DACA87	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				()	9A. AMENDMENT OF SOLICITATION NO. DACA87-02-R-0001
				X	9B. DATED (SEE ITEM 11) 27 JANUARY 2002
					10A. MODIFICATION OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

- - SEE ATTACHED SHEETS - -

THIS AMENDMENT DOES NOT EXTEND THE DUE DATE OF PROPOSALS.

THE DUE DATE REMAINS AT 26 FEBRUARY 2002, 2PM CST.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED

THIS AMENDMENT IS ISSUED TO INCORPORATE THE FOLLOWING CHANGES:

1. A revised Division 01 of the Specifications is hereby incorporated into this RFP and posted on the website (www.hnd.usace.army.mil). The changes made are annotated on the revised specification.
2. Revised Attachment 5 is hereby incorporated into this RFP, posted on the website www.hnd.usace.army.mil and the following changes to Attachment 5 pg 7 for 3.03.3 IDT/DSCS Fac, were made:
 - Eareckson AS, BMC3 Facilities WBS 3.03.3.1.2 shows Mob/Demob Attachment 4 for 3.03.3 BMC3 Facilities WBS 3.03.3.1.3 shows Mob/Demob (3.03.3.1.3 is correct).
 - Ft. Greely, AK, BMC3 Facilities WBS 3.03.3.8 shows Project Management Attachment 4 for 3.03.3 BMC3 Facilities WBS 3.03.3.9 shows Project Management (3.03.3.9 is correct).
 - Ft. Greely, AK, BMC3 Facilities WBS 3.03.3.9 shows Govt Suppt Activities Attachment 4 for 3.03.3 BMC3 Facilities WBS 3.03.3.10 shows Govt Suppt Activities (3.03.3.10 is correct).
 - Ft. Greely, AK, BMC3 Facilities WBS 3.03.3.10 shows Planning Attachment 4 for 3.03.3 BMC3 Facilities WBS 3.03.3.11 shows Planning (3.03.3.11 is correct).
 - Ft. Greely, AK, BMC3 Facilities WBS 3.03.3.12 shows Award Fee Attachment 4 for 3.03.3 BMC3 Facilities WBS 3.03.3.13 shows Award Fee (3.03.3.13 is correct).
 - Ft. Greely, AK, BMC3 Facilities WBS 3.03.3.13 shows Pass-Through Cost Attachment 4 for 3.03.3 BMC3 Facilities WBS 3.03.3.14 shows Pass-Through Cost (3.03.3.14 is correct).
3. In Section 00010, paragraph 1.1, page 4, the Facilities Schedule is replaced by the following:

FACILITIES SCHEDULE	BOD
Eareckson Air Station	
IDT (1)	02/26/04
DSCS	02/01/04
Ft. Greely	
Perimeter Security Fence	09/30/02
IDT (1)	09/05/03
DSCS	02/01/04
Readiness and Control	11/08/03
Water Supply Building	01/15/04
Main Power Substation/Distribution	10/17/03
Utility Building: - Power Switchgear	10/17/03
- Remainder of Facility	01/15/04
Fuel Storage and Unloading Facility	01/15/04
Site Utilities: - Power	10/17/03
- All Other	01/15/04
Entry Control Station	11/01/03
Missile Assembly Building	01/15/04
Exo-atmospheric Kill Vehicle (EKV) Assembly Building	03/31/04
EKV Fuel Storage Facility	02/15/04
EKV Oxidizer Storage Facility	02/15/04
Interceptor Storage (1)	02/15/04
Roads	10/17/03

4. Section 00800, Attachment 3 – Award Fee Plan, Annex 6 – Award Fee Matrix, page 254, is replaced by the following matrix:

Period	Significant Activities	Total Award Fee Available	Metric	Value
(1) 3 Months After Contract Award	Site Development Schedule System Cost System Government Interface (Partnering)	10%	Cost Schedule Technical Quality Management Safety	30% 30% 5% 30% 5%
(2) NTP – 11/15/02	External Structures Enclosed Readiness & Control Facility IDT, DSCS Missile Assembly Building Utility Building Entry Control Station Water Supply Building Management Systems in Place (Examples follow:) EVMS Compliance Review Complete Risk Management Plan Approved IMP/IMS Complete & Approved Meet Perimeter Security Fence BOD	20%	Cost Schedule Technical Quality Management Safety	20% 45% 15% 15% 5%
(3) NTP – 12/15/03	Meet BODs Readiness & Control Building Electrical Substation Utility Building-Power Switchgear IDT (Ft. Greely) Site Utilities – Power Roads Entry Control Station	30%	Cost Schedule Technical Quality Management Safety	20% 50% 15% 10% 5%
(4) NTP – 03/31/04	BOD All Other Facilities	35%	Cost Schedule Technical Quality Management Safety	20% 50% 15% 10% 5%
(5) NTP – 06/15/04	Final Submittals & Contract Closeout	5%	Cost Schedule Technical Quality Management Safety	25% 50% 15% 10% 0%

5. On the Material Takeoff attachments the quantity of 1725 for fire alarm systems on WBS 9.1.2 (Missile Assembly Bldg), WBS 9.2.2 (Oxidizer storage), WBS 9.2.1 (EKV Fuel storage), and WBS 9.2.5 (Utilities Bldg) should be 1.725. MLF is a Unit of Measure (UOM) for thousand linear feet.

6. Also on the Material Takeoff attachments "9.1.3 INTERCEPTOR STORAGE, THREE EACH" is only for 1 storage (igloo) facility. Please note that the material takeoffs, for "9.1.3 INTERCEPTOR STORAGE, THREE EACH," are based on one Storage facility only.