

**ORDNANCE AND EXPLOSIVE CONTRACTING
PAST PERFORMANCE QUESTIONNAIRE
DACA87-99-R-0009**

**MAIL COMPLETED FORM TO:
U S Army Engineering and Support Center
ATTN: CEHNC-CT-S/L. Tadesse
P O Box 1600
Huntsville, AL 35807-4301**

Customer (Organization filling out this form): _____

Point of Contact (Name, title and role in effort): _____

Phone Number: _____

Contractor (contractor being rated): _____

Contract Number & Type (FFP, CPFF, LOE task assignment, etc):

Service Provided (briefly describe what was done):

Geographic Area in which Services were provided under this contract, i.e. local, nationwide, worldwide: _____

Acquisition Method: Competitive {}Yes {}No
 Follow-on {}Yes {}No

Contract Term: _____ Award Date: _____

Contract Value: _____

RATINGS ARE 1 TO 10. TEN (10) IS THE BEST SCORE, ONE (1) IS THE LOWEST SCORE. FOR YOUR GUIDANCE A SCORE OF 9-10 IS APPROPRIATE FOR EXCELLENT PERFORMANCE; A SCORE OF 5-6 IS APPROPRIATE FOR SATISFACTORY PERFORMANCE. YOU MAY RATE ANYWHERE FROM ZERO TO TEN DEPENDING ON HOW YOU VIEW THE CONTRACTOR'S PERFORMANCE.

ATTACHMENT C

INTERVIEW QUESTIONS

1. To what extent did the contractor perform your effort in accordance with the originally proposed schedule, in a timely manner? Slippages were beyond the contractor's control and coordinated as far in advance as possible with the government.

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

2. To what extent did the contractor practice sound cost control techniques? Effort accomplished at or below the estimated cost. Cost growth was beyond the contractor's control and coordinated in a timely fashion with the government. Monthly cost tracking reports accurate and kept government informed of cost status/problems.

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

3. To what extent did the contractor practice sound risk control & risk mitigation techniques? Problems were clearly identified early-on and strategies developed and implemented to resolve them.

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

4. To what extent was the contractor able to perform the remediation/cleanup/removal effort effectively? Technical approach was sound, production was good. Minimum re-work required.

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

5. To what extent did the contractor fulfill his documentation requirements? Final, intermediate, monthly and other contractually required documentation was timely, accurate, complete and fulfilled government expectations.

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

6. To what extent did the contractor commit adequate resources in a timely fashion to the contract to meet the requirement and to successfully solve problems? Personnel applied to the effort were highly qualified.

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

7. To what extent did the contractor provide sound management of your effort? Effort was well coordinated, integrated and subcontractors managed effectively.

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

8. To what extent did the contractor respond positively and promptly to technical direction?

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

9. To what extent did the contractor exercise sound safety practices (daily briefings, violations, incidents, accidents, etc)?

0 1 2 3 4 5 6 7 8 9 10

Briefly describe any safety issues/problems encountered.

10. To what extent was the contractor effective in interfacing with the Government staff?

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

11. Has any contract been partially or completely terminated for default or convenience?

Yes Default Convenience No

If yes, explain (e.g., inability to meet cost, performance, or delivery schedules).

12. Are there any pending terminations?

Yes No

If yes, explain and indicate the status. _____

13. Has contractor received show cause or cure notice correspondence on any contract? Was the contractor totally, partially or not "at fault" in each instance? Did the contractor take appropriate action to solve the problem? If yes explain. _____

14. Has the contractor showed continuous improvement throughout the life of the contract? Has the contractor suggested or been open to innovative approaches or techniques that would improve production, schedule or safety?

0 1 2 3 4 5 6 7 8 9 10

Comments: _____

15. Overall, how satisfied are you with the contractor's performance?

0 1 2 3 4 5 6 7 8 9 10

Comments: _____
