

CLIN	Description	QTY	Unit	Unit Material Price	Unit Labor Hours	Labor \$/Hour	Unit Labor Price	Unit Total Price
3001	Submittals (SECTION 16799)							
3001AA	Technical Data Package (As required in individual task order)(IAW para 1.4.1 & 1.4.2)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3001AB	Existing Conditions Report (As required in individual task order)(IAW para 1.4.1 & 1.4.3)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3001AC	Factory Demonstration Data (As required in individual task order)(IAW para 1.4.1 & 1.4.4)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3001AD	Performance Verification Testing and Endurance Testing Data (As required in individual task order)(IAW 1.4.1 & 1.4.5)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3001AE	Training Data (As required in individual task order)(IAW para 1.4.1 & 1.4.6)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3001AF	Operations and Maintenance Manuals (As required in individual task order)(IAW para 1.4.1 & 1.4.7)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3002	TESTING (SECTION 16799)							
3002AA	Testing, Adjusting, and Calibration (As required in individual task order)(IAW para 1.5, 3.2.1 & 3.2.2)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3002AB	Performance Verification Test (As required in individual task order)(IAW para 1.5, 3.2.1 & 3.2.3)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3002AC	Endurance Test - Phases I-IV (As required in individual task order)(IAW para 1.5, 3.2.1 & 3.2.4)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3003	TRAINING (SECTION 16799)							
3003AA	Operator's Training I (As required in individual task order)(IAW para 3.3.1 & 3.3.2)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3003AB	Operator's Training II (As required in individual task order)(IAW para 3.3.1 & 3.3.3)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3003AC	Operator's Training III (As required in individual task order)(IAW para 3.3.1 & 3.3.4)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3003AD	Maintenance Training (As required in individual task order)(IAW para 3.3.1 & 3.3.5)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3004	FIELD EQUIPMENT (SECTION 16799)							
3004AA	RTU (IAW para 2.2.1 & 2.2.2)	1	Each				\$0.00	\$0.00
3004AB	Intelligent Transducerless RTU (IAW para 2.2.1 thru 2.2.3)	1	Each				\$0.00	\$0.00
3004AC	Portable Tester (IAW para 2.2.5.1)	1	Each				\$0.00	\$0.00
3004AD	RTU Test Set (IAW para 2.2.5.2)	1	Each				\$0.00	\$0.00
3005	FIELD EQUIPMENT SOFTWARE (SECTION 16799) (IAW para 2.10)	1	Each				\$0.00	\$0.00
3006	MASTER STATION EQUIPMENT (SECTION 16799)							
3006AA	Master Station Computer (IAW para 2.4.1.1, 2.4.1.2 & 2.4.2 thru 2.4.5)	1	Each				\$0.00	\$0.00
3006AE	Workstations (IAW para 2.4.6)	1	Each				\$0.00	\$0.00
3006AF	Network Alarm Printer (IAW para 2.4.7)	1	Each				\$0.00	\$0.00
3006AG	Network Color Laser Jet Printer (IAW para 2.4.8)	1	Each				\$0.00	\$0.00
3006AH	Network Laser Printer (IAW para 2.4.9)	1	Each				\$0.00	\$0.00
3006AJ	Security Callback Controller (IAW para 2.4.10)	1	Each				\$0.00	\$0.00

CLIN	Description	QTY	Unit	Unit Material Price	Unit Labor Hours	Labor \$/Hour	Unit Labor Price	Unit Total Price
3006AK	Portable Workstation (IAW para 2.4.11)	1	Each				\$0.00	\$0.00
3007	LAN EQUIPMENT (SECTION 16799) (IAW para 2.5) (As required per task order)	1	Each				\$0.00	\$0.00
3008	SYSTEM SOFTWARE (SECTION 16799) (IAW para 2.6)	1	Each				\$0.00	\$0.00
3009	COMMAND SOFTWARE (SECTION 16799) (IAW para 2.7)	1	Each				\$0.00	\$0.00
3010	APPLICATIONS SOFTWARE (SECTION 16799) (IAW para 2.8)	1	Each				\$0.00	\$0.00
3011	LAN SOFTWARE (SECTION 16799) (IAW para 2.9) (As required per task order)	1	Each				\$0.00	\$0.00
3012	SPECIAL EQUIPMENT (As required in individual task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3013	EQUIPMENT RENTAL, in support of installation/testing (As required in individual task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3014	OTHER INSTALLATION MATERIALS (As required in individual task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3015	TRAVEL (As required in individual task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3016	SHIPPING CHARGES (As required in individual task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3017	MAINTENANCE AND SERVICE (SECTION 16799) (IAW para 1.6) (As required in individual task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3018	OTHER LABOR (As required in individual task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3019	RESERVED							
3020	RESERVED							
3021	RESERVED							
3022	RESERVED							
3023	SPECIAL ENGINEERING SERVICES OR STUDIES (As required in individual task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3024	SERVICES ACT LABOR, HUNTSVILLE, AL AREA							
3024AA	Project Manager	1	M/H	N/A	N/A			
3024AB	Project Engineer	1	M/H	N/A	N/A			
3024AC	Electrical Engineer	1	M/H	N/A	N/A			
3024AD	Electronics Engineer	1	M/H	N/A	N/A			
3024AE	Mechanical Engineer	1	M/H	N/A	N/A			
3024AF	Controls Engineer	1	M/H	N/A	N/A			
3024AG	Architect	1	M/H	N/A	N/A			
3024AH	Civil Engineer	1	M/H	N/A	N/A			
3024AJ	Superintendent	1	M/H	N/A	N/A			
3024AK	Quality Control/Quality Assurance Manager	1	M/H	N/A	N/A			
3024AL	Computer Programmer	1	M/H	N/A	N/A			
3024AM	Electronics Technician	1	M/H	N/A	N/A			
3024AN	Controls Technician	1	M/H	N/A	N/A			

CLIN	Description	QTY	Unit	Unit Material Price	Unit Labor Hours	Labor \$/Hour	Unit Labor Price	Unit Total Price
3024AP	Mechanical Technician	1	M/H	N/A	N/A			
3024AQ	Truckdriver, Medium Truck	1	M/H	N/A	N/A			
3024AR	Typist	1	M/H	N/A	N/A			
3024AS	Drafter	1	M/H	N/A	N/A			
3024AT	Computer Program Analyst	1	M/H	N/A	N/A			
3025	DAVIS BACON WAGE DETERMINATION (As required in individual task order.)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3026	TAXES (As required per task order)	1	Lump Sum	N/A	N/A	N/A	N/A	N/A
3027	MARKUP ON SUBCONTRACTS	N/A	Percent	N/A	N/A	N/A	N/A	
3028	ESCALATION - 2ND YEAR	N/A	Percent	N/A	N/A	N/A	N/A	
3029	ESCALATION - 3RD YEAR	N/A	Percent	N/A	N/A	N/A	N/A	
3030	ESCALATION - 4TH YEAR	N/A	Percent	N/A	N/A	N/A	N/A	
3031	ESCALATION - 5TH YEAR	N/A	Percent	N/A	N/A	N/A	N/A	
3099	INTEGRATED SYSTEM	1	Lump Sum					